2006 King Countywide STP/CMAQ Competition Application

To be used for projects submitted for the following Countywide Programs:

% Small Jurisdictions Program
% Larger Jurisdiction Program

®,

% All Other Agency Program
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This application is available on the King County Web site at http://www.metrokc.gov/kcdot/tp/ortp/grants.html

**Please read all of the text in this section before completing this application.**

Important notice: The importance of complete and accurate information on every application cannot be
overemphasized. The evaluation and scoring of all submitted projects will be based on the answers provided in
this application. A project’s suitability for funding may be compromised if the application is found to have
omissions or inaccuracies. In addition, sponsors of projects recommended for funding as a result of the
competition should be aware that their application could be used in the future to evaluate the status of a project
if it fails to comply with the requirements of the Puget Sound Regional Council’s (PSRC) Project Tracking
program.

Projects receiving funding as a result of this competition: Funding distributed as a result of the 2006
STP/CMAQ King Countywide Programs is awarded to projects, not to the sponsoring agency itself. Sponsors of
projects that receive funds from this competition will be required to submit a more detailed TIPMOD or
TIPNEW application, which will be due to the PSRC on July 21 2006. Please note that these sponsors will also
be asked to certify that they will comply with the conditions of the PSRC’s Project Tracking Program, as a
condition of accepting funding. Failing to comply with this condition, and/or with the conditions established in
the PSRC’s Project Tracking Program, may eventually result in the loss and/or transfer of funds to another
Countywide project.

CMS requirements: Per revisions to the PSRC’s Congestion Management System [in accordance with Title
23, Section 134,(i)(3) USC - Highways], sponsors of projects that receive funds as a result of this competition
will be required to document the purpose and need for any project that provides general purpose capacity
expansion on minor arterials or major/minor collectors (urban or rural).

14-page limit: You may use additional pages if necessary; however, please be as brief as possible and limit
your application to a total of fourteen (14) pages, plus map(s) and/or other required supporting documents.

E-mail submissions are preferred: Attach your completed application to an e-mail and send to
peter.heffernan @metrokc.gov. Please name the file "(Agency): (Project tile)" and in the e-mail subject line
identify which Countywide program the application is being submitted (Small Jurisdiction, Large Jurisdiction,
All Other, Non-motorized). If you are unable to e-mail the application, please mail a copy of the electronic file
on diskette, and fax or mail a corresponding paper copy. Electronic copies of all applications are required, as
they will be posted to the King County Web site. Mailed materials should be sent to: Peter Heffernan, King
County Department of Transportation, M.S. KSC-TR -0814, 201 South Jackson Street, Seattle, WA 98104-3856
and/or faxed to 206-684-1812, Attn: Peter Heffernan. All applications must be submitted by Spm June 1%,
2006.

Definition of a project: For the purposes of this competition, a project must be clearly defined by geographic
limits and/or functionality. If the project contains multiple components, the sponsor must clearly indicate how
they are logically connected to one another. A project with multiple geographic locations must demonstrate
their functional relationship (for example, signal coordination work in various locations tied together through a

traffic control center). Note: a project may request only one funding source - either STP or CMAQ, but
not both.




Project title: SR 522 Multi-Modal Corridor Improvement Project; 91* Ave NE to NE 180" Street.

For roadway project titles: list facility name, limits, and any other identifying words. E.g., SR-520 HOV
(104th Ave NE to 124th Ave NE).
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Destination 2030 ID#: Several projects encompass the projects: #2244, #2213, #2246. In addition, the
projects are consistent with the following Destination 2030 policies: RT - 8.1, 8.2, 8.3, 8.38, 8.39

In order to be eligible for federal funding, a project must be in, or consistent with, Destination 2030, the
region’s Metropolitan Transportation Plan (MTP). To confirm if your project is specifically listed in
Destination 2030, refer to

Appendix 9 of Destination 2030 at http://www.psrc.org/projects/mtp/d2030plan.htm. For assistance or
questions regarding these issues, contact Kaori Fujisawa at 206-587-5063 or kfujisawa@psrc.org.

a. Sponsoring agency: City of Bothell
b. Co-sponsor(s) if applicable:

Important: For the purposes of this application and competition, “co-sponsor” refers to any agency
that would receive a portion of the funding if the requested grant were to be awarded.

c. Does sponsoring agency have “Certification Acceptance” status from WSDOT? Yes [ ]No

d. If not, which agency will serve as your CA sponsor?

Project contact person: Eddie Low, P.E.

Address: 9654 NE 182™ Street, Bothell, WA 98011
Phone: (425) 486-2768 ext. 4464

Fax: (425) 486-2489

E-Mail: eddie.low @ci.bothell.wa.us




Project description. Please be as clear and concise as possible. Include a description of the project, the
need for the project, and the project purpose.

This SR 522 Multi-Modal Corridor Project is a result of Washington State Department of
Transportation's SR 522 Multi-Modal Corridor (MCP) Study of this congested commuter and freight
corridor that includes both High Accident Locations (HALs) and High Accident Corridor (HAC).

The MCP Study defined improvements along this 11 mile stretch of Highway of Statewide Significane
corridor that would expand the limited Business Access and Transit (BAT) lanes; improve pedestrian
safety and access; provide capacity with the construction of double left turn lanes at selected
intersections; provide access management; install traffic signals; widen arterial street approaches to SR
522; interconnect and coordinate signals; improve drainage; and install curb, gutters and sidewalks.

This countywide application includes 2 projects (Phase I and II), see attached Vicinity Map, from 91*
Avenue NE to NE 180™ Street and the new SR 522 interchange access for the entrance to the University
of Washington Bothell/ Cascadia Community College Campus located west of the I-405/ Bothell/
Woodinville Interchange. This application, if funded together with the other Phase I and IT application
by City of Kenmore (as a separate application from City of Kenmore), will result in completion of the
SR 522 improvements from 61st Avenue NE in Kenmore to NE 180th Street in Bothell (except for a
short section between the two cities that is in unincorporated King County).

The projects include installation of exclusive BAT lanes (from 91* Avenue NE to 500 feet east of 96
Avenue NE), transit queue bypass for the westbound at 96™ Avenue NE intersection, traffic si gnals,

‘| transit priority, curbs, gutters and sidewalks; implement access management; widen the SR 522 roadway
for double left turn lanes at 96 Avenue NE intersection; landscaping; and widen arterial street
approaches at selected locations.

The project is financially supported by both cities, WSDOT, Sound Transit, King County Metro,
Transportation Improvement Board, FHWA and King County Roads.

Project location: SR 522
a. County(ies) in which project is located: King County

Answer the following questions if applicable:

b. Crossroad/landmark nearest to beginning of project (identify landmark if no crossroad):
91% Avenue NE
c. Crossroad/landmark nearest to end of project (identify landmark if no crossroad):

NE 180™ Street

Map: 1. Include a legible 8'4” x 11” project map with the completed application form.
2. Include a legible vicinity map with the completed application form (can be smaller than 8%%” x
117).

Note: If unable to send the map electronically, mail a copy on diskette and provide a paper copy by fax or mail.




8 | Federal functional classification code (Please select only one code using the table below)

For assistance determining functional classification, contact Stephanie Rossi at 206-587-5118 or
ST0ssi @psrc.org.

Important: A roadway must be approved on the federally classified roadway system before projects on it
may use federal transportation funds (this includes proposed new facilities). Projects on a roadway with a
functional classification of 09, 19, 29, or 39 are not eligible to use federal transportation funds unless they

are one of the exceptions listed below. If your project is an exception, identify its functional class code as
4‘00"'

Examples of exceptions:

« Any bicycle and/or pedestrian project.

« Projects not on a roadway and using CMAQ or other funds

« Any transit project, including equipment purchase and park-and-ride lot projects.

Rural Functional Classifications Urban Functional Classifications
“Under 5,000 population” “Over 5,000 population”
(Outside federal-aid urbanized and federal-aid urban areas) (Inside federal-aid urbanized and federal-aid urban areas)

100 Exception [] 00 Exception
[] 01 Principal Arterial - Interstate [] 11 Principal Arterial — Interstate
[102 Principal Arterial [] 12 Principal Arterial — Expressway
[ ] 06 Minor Arterial 14 Principal Arterial
[_] 07 Major Collector [ ] 16 Minor Arterial
[] 08 Minor Collector [ ] 17 Collector
[]09 Local Access [ 119 Local Access
[]21 Proposed Principal Arterial — Interstate [ 131 Proposed Principal Arterial — Interstate
[] 22 Proposed Principal Arterial [] 32 Proposed Principal Arterial — Expressway
[_]26 Proposed Minor Arterial [] 34 Proposed Principal Arterial
[] 27 Proposed Major Collector [] 36 Proposed Minor Arterial
[] 28 Proposed Minor Collector [] 37 Proposed Collector
[] 29 Proposed Local Access 139 Proposed Local Access
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Note: Cities, towns, and counties seeking federal funds managed by the PSRC may submit an application only if their comprehensive
plan has been certified by the PSRC. All other agencies (e.g., transit agencies, WSDOT, tribal nations, etc.) must show that their project
is consistent with the applicable city and/or county comprehensive plan(s), and with VISION 2020 and Destination 2030, the central
Puget Sound region’s Metropolitan Transportation Plan. For questions on consistency and certification, contact Rocky Piro at 206-464-
6360 or rpiro @psre.org. For questions regarding centers, contact Ben Bakkenta at 206-464-5372 or bbakkenta@psrc.org.

9 | Consistency with adopted VISION 2020 and Destination 2030 (Metropolitan Transportation Plan)

Note: The questions in this section must be answered by all applicants. If you need assistance, please contact staff at the local
jurisdiction in which the project is located. Information on the current certification status of a local plan is available on the PSRC’s
Web site at www.psrc.org/projects/planreview/ppr_status.htm. To obtain copies of the adopted VISION 2020 or Destination 2030
documents, please contact the PSRC's Information Center at

206-464-7532 or infoctr@psrc.org.

a. Indicate the current certification status of the local comprehensive plan’s transportation element. Note: Select only one from the

drop down box below and provide the most recent date of certification action. If you select “Not Certified," leave the date field
blank.

e  Certification Status: Certified




e Date of certification action (mm/dd/yy): 05/01/2000

b. Please check all boxes that apply to the project's location. If portions of the project are located in more than one of the locations
listed, please check all appropriate boxes.

[] The project is located outside the designated urban growth area.
(Refer to http://www.psrc.org/projects/tip/applications/reference.htm for more information.)

X The project is located within the designated urban growth area.
[ The project is located within a formally designated center. (Please identify center in the space below)

c. Is the project specifically identified in a local comprehensive plan?

Yes. Indicate the (1) plan name, (2) relevant section(s), and (3) page number where it can be found:
Figure TR 11, between page TR-41 and TR-42

[J No. Describe how the project is consistent with the applicable local comprehensive plan, citing specific local policies and
provisions the project supports. Please include the actual text of all relevant policies or information on where it can be
found, e.g. the policy document name and page number.

Important: Projects will be evaluated and scored based on the information provided in Parts 1 and 2 that follow. Refer to the “2006

King County Countywide Project Evaluation Criteria” before completing these sections of the application for guidance, examples,
and details on scoring.

Instructions:

. Part 1: Choose the one project category that best fits your project and complete the corresponding section
A,B,orC.

. Part 2: Complete all three sections in Part 2 (sections D, E, and F).

10. Select one of the following three categories that best fits your project and follow the corresponding
instructions:

[[] Designated Center: Complete section A (question 11) and proceed directly to Part 2 (questions 14-17).

[ ] Manufacturing/Industrial Center: Complete section B (question 12) and proceed directly to Part 2

(questions 14-17).
DX] Connecting Corridors: Complete section C (question 13) and proceed directly to Part 2 (questions 14-

Instructions: Complete this section if you selected “Designated Centers” in question 10, and then proceed
directly to Part 2 (questions 14-17). Do not complete questions 12 or 13.



11. Please explain how your project addresses the following:

"« How will the project help the Center to develop in a manner consistent with
adopted policies or comprehensive plans? Describe how the project will support
activity in the Center, implement any development plans for the center, and enhance
the Center's sense of place. Please provide a citation and copy of the appropriate
page(s) from the plan or policies with your application.

« Will the project create, sustain or provide benefits to a targeted industry cluster
business within a designated center? Please describe the business(es) that will
benefit from the project; descriptions should indicate the scale and nature of the
business(es), as well as its market and workforce transportation needs. Benefits
could be demonstrated through access and travel time improvements for employees,
customers and freight movement.

Describe the impact the project will have on the Center. Will the project remedy
an existing or anticipated problem (e.g., congestion, incomplete sidewalk system,
inadequate transit service or facilities, etc.)? Will the project benefit a large number
or wide variety of users (including commuters, residents, commercial users, those
groups identified in the presidential Executive Orders for Environmental J ustice'
and/or areas experiencing high levels of unemployment or chronic
underemployment)?

« Will the project provide access to a major destination or significantly improve
circulation within the Center? For projects with a parking component, describe how
it will be compatible with a pedestrian-oriented environment.

 B. Manufacturing/Industrial Centers (50 Points)

Instructions: Complete this section if you selected “Manufacturing/Industrial Centers”
in question 10, and then proceed directly to Part 2 (questions 14-17). Do not complete
questions 11 or 13.

12.  Please explain how your project addresses the following:

« How does the project result in time savings for moving freight and goods?

« Indicate whether the project focuses on addressing a physical gap or removing a
barrier that is problematic for freight and goods movement.

« How does the project contribute to achieving a more “seamless” system of
moving freight and goods by reducing modal conflicts, such as between freight
trains and trucks, in a safe and efficient manner?

« How does the project help to improve the circulation and movement of people and
goods to various buildings and/or employment sites?

! The President's Order for Environmental Justice states “each Federal agency shall make achieving environmental justice
part of its mission by identifying and addressing, as appropriate, disproportionately high and adverse human health or
environmental effects of its programs, policies and activities on minority populations and low-income populations.” For
more information, refer to the PSRC's 2003 Environmental Justice Demographic Profile available on the PSRC website at
http://www.psrc.org/datapubs/ej/index.htm, or contact the PSRC Information Center at 206-464-7532 or infoctr@ psrc.org.



» Does the project or program contribute to transportation demand management and
commute trip reduction opportunities? Please describe.

« Describe how the investment results in more reliable travel for various user
groups (including employees, customers, modal carriers, those identified in the
presidential Executive Orders for Environmental Justice” and/or areas experiencing
high levels of unemployment or chronic underemployment).?

» Will the project create, sustain or provide benefits to a targeted industry cluster
business within a designated manufacturing/industrial center? Please describe the
business(es) that will benefit from the project; descriptions should indicate the scale
and nature of the business(es), as well as its market and workforce transportation
needs. Benefits could be demonstrated through access and travel time
improvements for employees, customers and freight movement.

C. Connecting Corridors (50 Points)

Instructions: Complete this section if you selected “Connecting Corridors” in question
10, and then proceed directly to Part 2 (questions 14-17). Do not complete questions 11
or 12.

13. Please explain how your project addresses the following:

o Describe how the investment in the corridor improves access or directly benefits a
center(s) by providing a range of travel modes and by serving multiple user groups
(including commuters, residents, commercial users, those groups identified in the
presidential Executive Orders for Environmental Justice® and/or areas experiencing
high levels of unemployment or chronic underemployment).

» Will the project create, sustain or provide benefits to a targeted industry cluster
business within a designated urban or manufacturing/industrial center? Please
describe the business(es) that will benefit from the project; descriptions should
indicate the scale and nature of the business(es), as well as its market and workforce
transportation needs. Benefits could be demonstrated through access and travel
time improvements for employees, customers and freight movement.

« Describe how the project improves a corridor in logical segments, thereby
preventing missing links or gaps.

» Describe how the project creates more reliable and efficient travel flows along the
corridor by filling missing links or removing barriers.

« Describe how the improvements create long-term sustainable solutions and
improve the system as a whole.

» Describe how this project improves safety and/or reduces modal conflict.

2
see footnote above
3 see footnote above



Benefit to Center:

SR 522 is the only direct link between the Designated Urban Centers of
Canyon Park, Northgate, and the University District. These projects will
improve the movement of goods and people to and from these centers and
locations along the way by increasing transit efficiency, freight movement and
roadway capacity. The corridor is also regionally significant, providing an
alternative to the often congested SR 520 Lake Washington bridge. In
addition to providing a link between three Urban Centers, the corridor serves
adjacent multiple commercial centers, industrial development, and high-
density residential land use. This proposal will improve the mobility of several
travel modes: pedestrian and bicycle movements will be enhanced through
the installation of sidewalks, traffic signals, and improvements to the Burke
Gilman Trail; improved transit speed and reliability through transit lanes and
signal queue jump lanes; and delay reduction and improved safety for
commercial and passenger vehicles through access management and
capacity improvements. The projects will also promote economic
development by installing curb, gutters, and sidewalks; landscaping and
street lighting that will improve the overall character of the roadway; and the
installation of traffic signals that will improve access to businesses.

Environmental Justice:

The corridor also provides a major link between several communities in north
Seattle with a significant portion of the population below either the poverty or
low income level and/or have a high percentage of minorities. Additionally, the
corridor serves several neighborhoods within Kenmore that are above
regional averages for minorities and/or low income families. Access and
mobility for these populations will be enhanced with general purpose capacity
improvements, sidewalks, and transit lanes.

Benefit to Targeted Industry Cluster Business:

SR 522 is a critical commuter and freight route to the Bothell Canyon Park
Center, which includes (1) Life Sciences, (2) Logistic/International Trade & (3)
Information Technology Clusters; provides access to the Bellevue/Redmond
Information Technology Cluster for Western Snohomish County; serves as an
alternate route when the SR 520 bridge is closed or impeded for
reconstruction in the near future; and connects the rapidly growing areas of
south and eastern Snohomish County to each of the economic clusters in the
City of Seattle. Canyon Park alone employs an estimated over 15,000 people
and has the capacity to double over the next 20 years.

Corridor Improvements:
Due to the size and complexity of the SR 522 Multi-Modal Corridor project,

Lake Forest Park, Kenmore and Bothell have been addressing the highest
priority congested, logical and implementable segments. Lake Forest Park is
going to bid on one of its major segments this year. The Kenmore/Bothell
Segments are as follows (see map):



Kenmore Segment 1: 61° to 73™ (in joint Kenmore/Bothell regional
application)

Kenmore Segment 2: 73" to 83™ (in joint Kenmore/Bothell regional
application)

Bothell Segmentl:  Wayne Curve (fully funded)

Bothell Segment lIA:  Wayne Curve to 180th Street & 91st to Wayne Curve
(included in this application)

Bothell Segment lIB: UWB/CCC SR 522/ 1-405 Access (fully funded)

The segments included in this project, with those that are fully funded,
represent $104,603,000 worth of improvements to the SR 522 corridor. The
cities have assembled $95,225,350 (91%) of the total funding package to
date. With $2.5 million in this countywide application and funds pending from
TIB, the regional competition, PWTF and City budgeted transportation funds,
the SR 522 corridor will be fully funded from 61% Avenue in Kenmore to 180"
Street in Bothell (with the exception of the segment in unincorporated King
County).

It is the hope of Kenmore, Bothell and Lake Forest Park (with its project going
to construction beginning Summer 2006) that all these segments of SR 522
can be constructed prior to construction beginning on the SR 520 floating
bridge.

Effective and Efficient Travel:

The SR 522 improvements will remove significant barriers to transit and
mobility impaired individuals. The current BAT lanes end at NE 73rd Avenue
NE. These projects will extend the lanes an additional three quarters of a mile
and provide queue jump lanes at Wayne Curve. Both of these enhancements
will remove transit vehicles from congested general purpose lanes. Total
savings in transit delay during the PM peak hour is estimated at over 4
minutes per transit vehicle in 2030. Additionally, the installation of sidewalks,
improved connections to the Burke Gilman Trail and wheel chair ramps will
reduce pedestrian barriers throughout the corridor and improve mobility and
transit access.

Long Term Sustainable Solutions:

These projects will reduce transit travel time by separating transit from
general purpose vehicles; vehicle delay at signals will decrease with the
addition of left turn lanes; and pedestrian mobility will be improved with the
addition of sidewalks. Overall roadway safety will be improved through access
management, installation of curbs, gutters, and sidewalks, and installation of
traffic signals at pedestrian crossing locations. Water quality along the
corridor will be improved with the installation of water quality devices and
improvements to Swamp Creek. The overall life of the corridor infrastructure
will be improved with pavement restoration, reconstruction of the Swamp




Creek bridge, installation of a storm water collection system and other capital
investments. The quality and nature of these |mprovements will sustain the
described project gains into the future.

Improves Safety and Removes Modal Conflicts:

These projects address safety issues at 5 high accident locations and 3
pedestrian accident locations identified by WSDOT within the corridor.
Reduction in accidents will be realized through the restriction of left turns,
installation of sidewalks and traffic signals, upgrading of signals, and
installation of an underpass for the Burke Gilman Trail at 73rd Avenue NE.

Modes will be seperated by providing sidewalks so pedestrians will no longer
need to walk along the shoulder or in the roadway; by extending the BAT
lanes from 73rd Avenue NE to 83rd Place (Eastern Kenmore City limits) and
91 Avenue NE (Western Bothell City limits) to west of Wayne Curve; and by
providing queue jump lanes at Wayne Curve. This will have the added benefit
of removing transit vehicles from the general purpose lanes at transit stops. In
addition, access management will be provided and medians installed at
strategic locations to manage turn movement conflicts.

Instructions: Once Section A, B, or C in Part 1 has been completed, complete all of Part
2 (questions 14-17).

D. Project Readiness/Financial Plan (30 Points STP, 10 Points CMAQ)

Introduction: Two primary tools will be used to obtain information needed to judge a project’s ability
to proceed: responses to the project readiness (question 14) and financial plan (question 15) sections
below. The primary objective of the evaluation is to determine if a sponsor has assembled all of the
funding needed to complete the project or phase(s), and when the sponsor will be ready to obligate
the requested regional funding. All questions must be completely and accurately filled out in order
for this information to be properly assessed. The information will be used to determine;:

« When the sponsor can complete all prerequisites needed to obligate the project’s
requested PSRC funding.

« When the sponsor plans to obligate requested PSRC funding.

« The amount and source of secured funding for the project.

« The amount and source of reasonably expected but unsecured funding for the
project.

« If PSRC’s federal funds will complete the project or a phase of the project.

Note: The standard PSRC definitions will apply for determining when funding is
“secured” or “reasonably expected to be secured.” These definitions can be found at
http://www.psrc.org/projects/tip/selection/2006/CallMaterials/Secured%20funding%20de

£%202006.pdf

10



14. Project Readiness: Please fill out the questions below if your project is requesting funds for a
Right of Way (ROW) and/or Construction (CN) phase. Projects requesting funds for a
Preliminary Engineering phase need not answer question #14.

It is recognizes that the complexity of some projects can trigger a variety of prerequisites that
must be satisfied before STP and CMAQ funding is typically eligible to obligate. These questions
are designed to identify these requirements and assist sponsors to:

» Identify which requirements apply to their specific project.

» Identify which requirements have already been satisfied at time of application.

« Provide an explanation and realistic completion date for all requirements not yet
completed.

Important instructions: For question 14A below, select one of the three options from
the drop down list for all items that apply at the time of submission of this application.
These items are based on the documentation requirements for obligation of federal
funds. For any item where “Item not yet completed” is selected, and for any additional
requirements pertaining to the project, provide details in question 14B, including the
estimated schedule for completion.

14A. Check all items that apply below. Note: if no ROW is required for the project,
select “not needed” for sections b through g.

Already complete a. Final FHWA or FTA approval of environmental documents
including;
Already completed - BA Concurrence: NMFES, U.S. Fish &
Wildlife, WSDOT.
Already completed- Section 106 Concurrence.

Already completed- FHWA/FTA Environmental Classification
Summary Checklist (or EA or EIS).

Not yet completed b. True Cost Estimate for Right of Way.
Not yet completed c. Right of Way Plans (stamped).
Not yet completed d. Relocation Plan (if applicable).

Not yet completed e. Right of way certification.
Not yet completed f. Certification Audit by WSDOT R/W Analyst.
Not yet completed g. Relocation Certification, if applicable.

Not yet completed - Certification Audit by WSDOT of Relocation
Process, if applicable.

Already completed h. Engineer's Estimate.

Not yet completed i. All environmental permits obtained such as Army Corps
of Engineers Permit, HPA, etc.

11



14B. Additional information: include details on any items above that are not yet
completed and provide an estimated schedule; please provide any additional
information as appropriate.
Phase |, Wayne Curve, all environmental documentation is complete.
Draft Right-of-Way plans are underway and the engineers estimate is
complete. PS&E is at about the 35% level.

Phase II-A, Currently in preliminary design
Phase 1I-B, Ready for construction, ad date September 2006.

15. Financial plan: Please fill out Tables A-D below and corresponding questions E-F. The purpose of
the tables and questions is to allow sponsors to fully document their project’s financial plan and
schedule. Tables A, B, and C build upon one another to provide the estimated cost of each phase
as well as a project’s total cost (Table D). The tables require sponsors to list the federal funds
being requested from the Regional Competition (Table A), as well as ALL other sources of
secured (Table B) and unsecured funds (Table C) needed to complete the project.

Guidelines:

o All requested information must be provided to earn maximum points.

+ Provide financial information for all funding types in every applicable phase, and
use a separate row for each funding source.

« Totals of federal and other funds listed in Tables A, B, and C should equal the total
project cost in Table D.

« Funding commitment letters must be provided for all financial partners.

Required Match: A minimum of 13.5% match is required for both STP and CMAQ
funds. Sponsors of projects awarded funds through this competition will be required
to provide information on these matching funds at a later date.
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Table A: Funding Requested from Regional Competition

PSRC Federal Funding

Phase Es%naifdbf glljiaii[-io" (enter fi?hug‘;TP-or FORG E;dg;ff lads
(mm/dd/yy) CMAQ; choose only
one)
PS&E 2/1/07 STP $500,000
ROW 6/1/08 STP $2,000,000
Totals: $2,500,000
Table B: Existing Secured Funding

PS&E See Attach. A See Attach. A $5,610,000
ROW See Attach. A See Attach. A $3.,690,000
Construction See Attach. A See Attach. A $38,660,000

$

$
TOTAL: $47,960,000

*For tables B or C, “obligation” may be defined as expenditure or other commitment of funds. For assistance,
please refer to “Definitions for Secured and Reasonably Expected to be Secured Funding” which can be found at:

hetp://www.psre.org/projects/tip/selection/2006/CallMaterials/Secured %20funding %20def%202006.pdf
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Table C: Needed future funding (unsecured) Note: do not include the grant funds

requested in Table A
Estimated Obligation*
Phase date by Phase Source Amount
(mm/dd/yy)
Construction 09/01/2009 TIB $2,500,000
$
$
$
TOTAL: $2,500,000

*For tables B or C, “obligation” may be defined as expenditure or other commitment of funds. For assistance,
please refer to “Definitions for Secured and Reasonably Expected to be Secured Funding® in Section 5 of the Call

for Projects.

Table D: Total Project Cost (Please provide the total estimated cost and scheduled

completed date for each phase of the project.)

Phase Total estimated cost Phase S”Zea‘f:'(erﬂ;f(‘i‘;ﬂ?‘)j"“
Planning: | $ Planning;
Engineetflfg;)n:sl;;): 36,110,000 Engineer?;;})H::il;z 08/31/2009
Right of Way: | $5,490,000 Right of Way: | 08/31/2009
Construction: | $41,360,000 Construction: | 09/01/2010
Other (Specify) 1 $ Other (specity)
Estimated date of
Total Project Cost: | $52,960,000 completion | 09/01/2010
(i.e. open for use)

E. Identify the project phases (PE, ROW, CN, etc.) that will be fully completed if
requested funding is obtained:

PE, ROW and CN will be fully completed.

Bothell I:

Bothell 11A:

PE and ROW will be fully completed and 32% of construction

funded (see Attachment A for shortfall funding plan; seeking TIB
funding in the upcoming funding cycle).
Bothell IIB: PE, ROW and CN will be fully completed.

F. If unable to completely fill out Table D (Total Project Cost): Use the space
below to explain the nature of any project for which the total project cost is
presently unknown. For example, a project may study the merits/costs of various
routes or construction techniques and, consequently, the total project costs won’t

be determined until the study is complete.
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E. Air Quality (20 Points STP, 40 Points CMAQ).

16. Describe how your project will reduce emissions. Include a discussion of the
population served by the project — who will benefit, where, and over what time
period. Projects may have the potential to reduce emissions in a variety of ways;
depending on the type of project, please provide the requested information if your
project contains the elements listed below:

« Diesel retrofits: describe the types and numbers of vehicles, vessels, or equipment
involved, how often they are used, how much fuel is consumed annually, where
they are used and when the retrofits will occur. :

» Roadway capacity (general purpose and high occupancy vehicles): describe the
roadway and travel conditions before and after the proposed project, including
average daily traffic and travel speeds; describe the potential for multimodal
connections, shorter vehicle trips, etc.

» Transit (park and ride lots, new or expanded transit service, transit amenities,
etc.): what is the current transit ridership in the project area; what are the current
transit routes serving the project area; if a park-and-ride lot, how many stalls are
being added; describe how the amenities (or other components of the project) are
expected to encourage new transit ridership and shift travel from single occupant
vehicles to multimodal options; what is the average trip length for a new rider?

« Bicycle and/or pedestrian facilities: what is the length of the facility; what are the
connections to other nonmotorized facilities and to the larger nonmotorized system;
describe the expected travel shed (i.e., land use, population surrounding the
project).

« Signalization, other ITS improvements: describe the existing conditions in the
area (i.e., level of service, average daily traffic, etc.); describe how the project is
expected to improve traffic flow (increase speed, reduce idling, remove accidents,
etc.); is there a significant amount of truck traffic (i.e. freight movement) on the
facility? does the project improve traffic flow for particular modes, e.g. HOVs, or
types of vehicles, e.g. freight trucks?

« Alternative fuels/vehicles: describe the change in fuel or vehicle technology; how
many vehicles are affected; what are the current conditions?

+  Other: describe how your project has the potential to reduce emissions through
technology, improved management or other means, e.g. no idling signage &
enforcement, auxiliary power units to operate heating, cooling & communications
equipment, truck stop electrification, etc.
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The project will decrease VMT and SOVs by attracting drivers to transit through
improved reliability and time savings. Additionally, sidewalks and new traffic
signals will improve pedestrian mobility, thus encouraging people to use transit.
By 2030, transit vehicles will save over 4 minutes through the eastern end of the
corridor and bypass general purpose vehicle queues at 4 signals with
improvements.

Vehicle idling time will be reduced as additional lanes are added on 5 signalized
arterial approaches, increasing capacity for mainline traffic and reducing queue
lengths.

F. Other Considerations (No Points)

17.  Please describe any additional aspects of your project not requested in the
application that could be relevant to the final project recommendation and decision-
making process, particularly those relating to the support of the centers and
connecting corridors policy focus. Note: No points will be given to this section.

The City Council amended the Comprehensive Plan for the Canyon Park Urban
Center and the Bothell Downtown Business Sub Area in 2002 to permit building
heights to be raised from 50 feet high to up to 150 feet high. This amendment
will result in continued pressures for business park growth and downtown
redevelopment plans for mixed use as the demand for those predominant
industries of Information Technology, Life Sciences and Logistics, and
International Trade presence in the Canyon Park increases and services,
housing, and other related demands increase along this corridor.

The need to provide adequate capacity along the SR 522 Corridor will be critical
to support this growth. The Cities of Bothell, Kenmore, and Lake Forest Park
along with Sound Transit, WSDOT, King County Metro and the Chambers of
Commerce along this corridor have planned a total of over $100 million worth of
improvements to the SR 522 corridor that will be completed by 2010. The cities
have assembled over $95 Million (91%) of the total funding package to date. With
$2.5 million in this countywide application and funds pending from TIB, the
regional competition, PWTF, and Cit}/ budgeted transportation funds, the SR 522
Corridor will be fully funded from 61% Avenue in Kenmore to 180" Street in
Bothell (with the exception of the segment in unincorporated King County) and
the new interchange access for the UW Bothell / Cascadia Community College
Campus.
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Phase I

Project Cost $13.1 M
2006 STP Request $0

e Intersection capacity
improvements

Safety improvements
Transit system access
Pedestrian enhancement
Signal coordination
Transit signal priority

Phase I1-A

Project Cost $7.0 M
2006 STP Request $2.5 M

® BAT Lane

@ New signal at 91st / SR-522

@ Pedestrian / trail crossing

® Access management

® Sidewalk / curb & gutter

® Safety improvements

@ Transit access amenities

@ Signal coordination & upgrade
@ Signalized pedestrian crossing

SR-522 CORRIDOR - BOTHELL

92nd Ave. N

/

BOTHELL

Phase I1-B

Project Cost $32.9 M
2006 STP Request $0

® New access to Bothell campus
® Access management

© Transit access system

@ Safety improvement







SR-522 CORRIDOR

KENMORE / BOTHELL CORRIDOR PHASE MAP

OVERALL  \
KENMORE / BOTH

e PROJECT LIMITS Sy 6

- BOTHELL







VYUININY wopy
For
Rudhe  \news
Criginodng
Department
AGREEMENT BETWEEN THE CITY OF BOTHELL A UNTY FOR

DESIGN AND CONSTRUCTION OF STATE RQUTE (SR) 522 PHASE |
IMPROVEMENT PROJECT AT 98™ AVENUE NORTHEAST

THIS AGREEMENT Is made-and snlered inlo his_ . dayof e 2004, by and batween
fhe City of Bothell, hereinafter calied the "City," & municipal corporation of the State.of
Washington, and King County, acting through its Department of Transportation, herelnafler called

ihe “County”, both of which entities may be referred to harginaher.as ‘Parties”.

WHEREAS, the Parlies have endersed the Siate-led State Roule {SR) 5722 WMulti-Madal Corrider
Study hat was designed to optimize person-carrying capacity of the roadway, impreve roatway
safely-for pedestrians bicycles, ransh, and generat traffic, and support bath the local and
reglonal ecanomic development objectives for the Bothel Wayﬁ‘;R 5232 carridar; and

WHEREAS, the City's R 522 Phase I'Improvement Project at 968" Avenue NE Includes a sel of
improvements that directly benefit itansit operations for the Cournity, Inciuding transit lanes in both
dirsctions of the §R 522 corridor, and .
WHEREAS, e City has committed 10 a-set of design principles outlined in the SR 522 Mulli-
Modal Corridor Study prepared by WSDOT; and

WHEREAS, the City supperts the successiul deployment of a \rangit signal priority system as an
imporiant ool that supports opliniizing Wie person-carmying” capacity of the arterial street systam,
and within the larger tramewark-of the Cily’s signal system; and

WHEREAS, the Counly wanis to fmprove fransht aperations along- SR 522/80thell Highway and
suppants the City's efforts to upgrade 1his fatiiity in & manner more compatible te trangit and
pedestiiah modes; and

WHEREAS, the Cliy will lead and b& responsibie for the design and constiuction of the SR 522
Phase | imrﬁrovement Praject al 968" Avenue NE! and

WHEREAS, the purpnse of this AGREEWMENT is to establish the lerms and conditions unider
which e County will contribute foca! funds 1o the City's SR-522 Phase | Improvement Project at
86" Avenue NE.

NOW, THEREFCRE, in consideration of the mulual covenants contained herein, the sufficiency of
which is-acknowledged, the parties hersto-agree as foliows:

SECTION 1. DEFINITIONS

1.9 The terms listed in this:section shall have the meanings respectively assigned to thafn in
the subisactions setforth basaw Words In the:singUlar include the plural. and wee versa;

12 'BAT lanes” means business access and transit lanes located in both directions of 8R
522 for the length of the project, for exclusive use by transit coaches and for general
access fo-adiacent businesses.

1.3 “TPR Figid Equipment” means-all equipment that is:physically located in the field to
support TSP, inclusive af the TPR Generators, TPRI, TPR Detection System, and
Intertace Panels.

Attachment 1
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1.4

1.10

“TFR Qn-board Equipment” means the TFR equipment that resides on the County's
buses,

“Transi Pridrity Request Generator” {otherwise referred to-as the "TPR Geherater')
means the.porion of the TPR System co-located in the traffic:signal cabinet thal provides
Ihe conditional priority request. The Master TER Generatar includes a moden for direcl
tial-up by the TPR Management System.

"Transit Priority Request Management System” (otherwise referred 1o as the "TPR -
Management Syslem”) means the TPR Management Server, modem bank, phone lings
and other central system hardware and applications located at the King Stieet Center
County Offices that are used to manage and communicate with the TPR Generators in
the field, inclusive of the phone drop located at the master TPR Generator. It also
includes any TPR Remote Workstations that provide user input and system managemen
and operational functions.

“Transit Priority Request System” (otherwise referred 1o as the "TPR System") means (he
technalogy that has been selected by the County, in consultation with local traffic
engineers throughout King County, 1o enable transit buses as they approach a signalizei
intersection o request priority treatment from the signal contraller. The systam is
comprised of (1) on-board components including Radio Frequency (RF) transponder (King
County Metro Transit supplied), (i) the TPR Delection System, (jil) the TPR Gonerator,
() TPR interconnect, (v) Interface Pane! and the TPR Management System and (vi) TP
remote work stations.

“Trangit-Signal Priority” (ctherwise roferrad 10 25 "TGP"} nieans the abillty of a raffic
signal.control system, generalfy within the tgaffif:/convemlle?r‘furietidnaf*f;r:spabsi_lily. tn grant
speclal priority freatment to buses by adjusling traffic contrglter séitirig@ $0 a5 Io-reduce.
signal delay for fransit buses; This term is synanymous with “TSP functionaliy.”

“Fransit Signal Priority S’ysiem" {otharwise referred to-as the “T§P System”) maans the
furictinnai integration of the TPR System with ke Traffic Signal Contral System through
which TSP |s provided. '

“Project’ means iHe Kenmore'$R 522 Phase | Mulfi-Modal p roject on Wayne Curverat the
intersaction of SR 522/Bolhell Highway and 96™ Avenue NE. ‘

SECTION 2. CITY RESPONSIBILITIES

2.1

The-City will be'responsible for the design and construction of the foflowing Project
improventents under this AGREEMENT-

. BAT lanes shall be constructed in both directions of SR 522 in Bothell. In the
southbound direction, the BAT lane will begin approximately 400 fest north of the
intersection with 96™ Avenue Northeast and extend 1,000 feet south of the
intersection. In the northbound direction, the BAT lane will begin 600 feet south of
the Intersection with 96" Avenue Northeast and extend 400 fest north of the
intersection, The BAT lanes will operate for 24 heurs a day, seven days a week.
Street parking In the BAT lanes wiil be prohibited,

b, Curb, gutter and sidewalks will be constructed along both sides of SR 522 for the

length-of the project with the exception of the area west of 96" Ave along the south
side were the Sammamish River Trail will provide the bus element. The sidewalk will

intersection of SR 522 and 96" Avenue Northeast

Attachrient 1
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¢. Sidewalk andlighting improyernents shall be provided at the palr of bus slops on SR
522 st the.intersection of 96™ Avenue Northeast. Said sidewalk.and lighting
Improvements at each bus stop shall include a concrete fou ndation suitable for
possible bus-shelter installation, a coricrele landing pad for ADA accessibillty,
overhead streelsidewalk fighting and 8 power connection to allow for possible
initernal bus shelter lighting. The two crosswalk impravements at he intersection of
SR 522 and 98" Avenue Northeast shall include-a crosswalk across SR 522 at the

north leg of the intersection, and s second crosswalk across 96" Avenue Noitheas!,
at the gast leg of the Inlersection,

. Transit Priority Fleld equipment shall be instatied at the intersegtion of 8R 522 with
96" Avenue Northeast to enable transit signal priority to be offerad in the narthbound
direction. The Transit Priority Request equipment shall inclyde the foliawing: anlanna:
reader unit; interface unit; communicatiorn links between reader and anienna;
comtnunication links between the reader and 1he intertace uni; and the intargonaect
panelbetween the interface unit and the controller [nside the cabinat,

e The City agrees 1o operate a iraffic control system that provides, ata minintum, the
basic transit stgnal priorily functionality as described in Exhibit 8, Any software
enhancements to the Cily's traffic control system required-to provide this
functionality, will be davelopad, tested, insialied, and funded by the City,

f. The City will certify in-writing to the County that it has avaluatod the transit signal
priority functionailty of its tratfic cantrol system and that said system meels or
exceeds the minimum functional requifemonts described in Exhibit B. The City will
provide written documentation of its evaluation to the County for {ts review ard
approval, The City shall net initiate the ‘procurement or installation of the TPR systam,
per 3nction 2:1d, valil the written svaluation is comp lete-and the Counly concurs. with
fts findings. The Counly will not unreasonably wittibold its-concurrance.

2.2 The City will design-and construct the Project and will be responsible for the
administration of any contracts It enters into for the petformance of i1s responsiblilities
under this AGREEMENT. The City will provide the County with monthiy progress reports
during the design and construction phases, to ideniify work progress, schedule
adherence, and other matters of significance in the performance of this AGREEMENT,
Prior to the issuance of a change order oracceplance of aconiractor's work; the. Ghy will
notify Ihe County and provide the Gounty with: the bpportunity 1o comment on and inspect
the following items included in the Project: ’

a. Bus sheltar feotings;
b. Handholds, conduits, and electrical service con nections for providitg. poweer for

internal lighting In bus shelters;
ool Contrete langir

, ding pads for ADA accessibility.
d., Transit Priority Request Field Equipment

Howewer, figither the County's comments nor inspection of City-installed improvemarits
under ihis AGREEMENT will refieve the City of its respansibility for:said improveriients.

2.3 The City will be responsible Tor installing efeclrical power service to 5l street/sidawilk

lighting and (o the-bus sheltet sites In the Project. The City shall also beresponsible for
paying all pngoing electrical power costs related to such streetisidewalk and ifternal bus
shalter ighting improvemenis,
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24 The City will provide the County with at least twerity-one {21) days to review and
comment on all design plans and specifications for improvements sat forth In Section 2.1
above at 30%, 60%, 90% and final design. The Caunty agrees not to withhald its
comments, and such comments shall not be construed o relieve the City of its
responsibility for final design of said improvements. If there are disputes among the
Parties aboul how fo address conflicting comments or design objectives on any elements
of the City's design review process that cannot bie resalved by the
project managers of the respective parties, then those disputes will be forwarded to the
Management Oversight Committee described in Section 5 below for resolution,

2.5 The City shall comply, and ghalf ensure that its contractors comply, with all fedsral, state
and-local laws applicable to the work petiormed winder this AGREEMENT.

28 The City will iead the community relations and publicoutreach required to suppart all
elements-of the SR 522 Phase | Projecy improvements In Bothell. The Parties Jointly
agree 1o cocrdinate, cooperate, angd panicipale wheh necessary.

27 Except for bus shellers and.iniernal shelter lighting fixtures which will bg owned and
maintained by the County as set forth in Section 3.2 beiow, the City shall awn and
mafntain all of the impraverments constructed under this AGREEMENT

SECTION 3, COUNTY RESPONSIBILITIES

KA Upon notification by the City of completion of work identified in Sections 2.1 ahove, the
County will inspect the improvements. If the Caunty finds that any work does not meet
the lerms of this AGREEMENT, or any specifications or terms eslablished hereunder, the
County will prepare a punch list of such items and submit it to the City, Work that does
not comply with the agreed upon specifications and termis shall be correcled by the City
atne cost lothe County. Notice of acceptance by the County will not constitute &
acceptance of any unauthorized or defective work or materlal. The County retaing afl
rights hereunder and at law to require the City to remove, repair; replace, or dispose of
any unauthorized or defective work and/or to recoyer damages for any such work or
materjal,

3.2 The County al s sole discretion may install bus shalters, including inteflor bus‘sheligr
lighting, at the bus zones Identified in-the Project. The County will own and maintain all
bus shellers-and interior bus shelter lighting lixtures that it installs under this ‘
AGREEMENT, o

33 The County will devslop for City review and approval a draft TSP Operatianal Plan. The
TSP Cperational Plai will define the parameters for installing and'implementing TSPat
SR 522 and 96" Avenue Northeast. The T3P Cperational Plan will include the. following
efements: ’

a.  Establish the désign goal for the TSP System, includ ing the-desired improvemant in
transit parformance; ‘

‘b, Establish the frequency and times of.day that TSP will be granted:

‘€. |dentify the Iréns ‘ ‘

'd.  Establish the traffic controller seilings that will be used to | mplement TSP,

sit routes/irips eligible for priority;

The Parties will jeintly approve i writing the final TSP Operatiosial Plan prior to
installation of the TSP sysiem.
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3.8

3.6

3.7

33

3.9

310

The County will purchase and supply to the City for Installation the Transit Prigrity
Request Field Equipment requited to support the agreed vpon design. The equipment to
be purchased is gensrally as liemized in Exhibit C.

The Courly will conduel the functional festing for 3l Transit Priority Request Fleld
Equipment prior to equipment delivery to the City or is contracior,

The County will arrange for the phone connection [ support the madem sonnegten

between the Transil Prority Requast Field Equipment and the County’s server at King
Streal Centar.

The County will provide technical assistance, as requested, to the City personnel or Cily
centraclor assigned to install the Transit Priarily Request Fiale) Equipment,

The: County will provide ’unnty staff and consuitant resources to lead the Integration
effort for the Transh Priprity Renuest System once the City has installed this systen.

Once the Parties agree thal the Transit Priority- Request equipment is fully. functional, the
Gounty and thé Clty will jointty implement the agreed upon transil paramelers required |o
actlvate lransit signal priority, per the adopted Transit Signal Priority Operational Plan,
per Seclion 3.3. The County will install the agreed upon settings for the TPRG and the
City will install the agreed upon the traffic control seltings,

Following transit signal priority activation, the County will evaluate the reduction of transit
delays at the transit signal priority inlersection as a measure of effectiveness of transit
signal priority operations slong SR 522, and report its findings-to the City. The Partles will

make adjustments lo- the Transit Signal Priorily Operations Plan as required and
document the agreed final aperations plan in wiiting.

SECTION 4, FINANCING AND PAYMENT

41

42

4.3

The:total construciion budgst for the Project is eslimated 1o be thirtean million dollars (§
13;000,000). The County will contribute ap amount not 15 exceed $400,000 t6 suppont the
construction-and instaliation of transit related improverments asidentified in Exhibit A.

The City will inveice the County upon completion of all the tasks identified as Tasks 1, 2
and 6 in Exhibit A. The County's costs incurred under Task 3, Purchase of Transit Signal
Priority Equipment, Task 4, Transit Signal Priority Operations Plan and Task 5, Transit
Signal Priority System Integration, will be paid direclly to the equipment supplier or
consultant. The County will make payment to the City within thirty (30) days of receipt of
an‘invoice for work determined to be performed in accordance with the terms of the

Agreement. The County's payment to the City will not exceed the amounts specified for

Task 1, Task 2, and Task-6 identified in Exhibit A.

“The City. shall be soleély iesponsible for all other costs retatad 1o the design and

congtruction of the Project,

Altachment 1
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SECTION 5. PROJECT MANAGEMENT AND OPERATIONAL FRAMEWORK

&

52

o
T

The City and the County agree o perforn their respacilve roles under this AGREEMENT
in g cooperative manner with a shared:commitment to successfully implemant the Project

For the duration of the SR 5§22 Phase | Improvement Project, the pdrties agree to
establish s Management Oversight Committee composed of the following indlviduals:
David Zabell of the City of Bolhel! and Erig Gleason of King Gounty Metro.

The Management Oversight Commiltee must review and approve any revisians to the
scope, budget, and/or scheduls for the work undertaken pursuant {6 this AGREEMENT,

Section 6. Ownership and Maintenance

5.1

§:2

6.3

6.4

66

Unless otherwise agroad 1o by the Parties, the City will own and maintain ail
improvemants construcied by the Cily as part of the Project.

The County will own and maintain all bus shelter and bus signage supplied by the
Counly,

Upon inslallation and acceptance of the TSP syslern, [t s the intent of the Parties for the

City 1o own, operate, and maintain the TPR Fisid Equipment. Thase devices reside in the
City's rights-of-way, are mounted in City owned cabinets, and are conneeted lo the City
signal system. The County will own andl operate the TPR On-board Equipment and the
TPR Management System located at the County en behalf-of all-cites that offer iransit
signal priorlty in King County, Inclusive of the City of Bothall,

A mole delailed Dperations and Maintenance Agreement will be developed and exetuted
by the parties within twelve months of the completion, testing, and acceptance of the
initial TSP Installation. The purpose of the Operations and Maintenance Agreemant will
be to establish and agree upon the day-to-day business practices that the parties will
employ to operate and mainiain ransit signal priority, ltems 10 be addressed Include bt
are not limited to the following: a syslem of configu ration management of hardware and
software, the procedurés lo diagnose, repair, report and document any equipment
faltures; and guldelines for expected response times to address equipment/system
failures.

The Operations and-Mainlenance Agreement will include language such that the Gity or
the County may terminate for convenience the Qperafés:ins«a‘ad:Méinte‘nancﬁeﬁ‘g@réﬂi&rﬂeﬂt

irits entirety gtany time.

Er;t_jt&égéva‘r‘i‘biha 11he parties fall to execute an O peralions and Maintenarice Agreemant,

the City will collect and retwem il oFthe TPR Field Equipment to the County-ata site’
esignated by the County. . ‘

SECTION 7. LEGAL RELATIONS

7.

It Is understond hat this AGREEMENT is-solely for the benefit of the parties hereto and
givesno tight to.any other party. No joinl venture, agent-principal relationship or
parinesship is formed as result of this AGREEMENT. No employees or agents of one
party-or.any of s conlractors or subcontractors shall be deemed, of represent
themiselves to be, employees:or agents of the other party.
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7.2 Tao'the maximum extent pesmilted by faw, the Gty shall defend, Indemnify, dnd hald
harmless the County and al) of its officials, emplayees, principals, and agents from.all
clalms, demands, sults, actions:and ltability of any kind. including inj Uries 14 persons of
damages o property, that arise out ol are connected with, or are due to any neg figent act
or amisslon of the City or any of its officials, contractors, emplayees, agents and
representatives engaged in perférming the work and responsibililies af this
AGREEMENT, The Clly specifically assumes potential tability for actions brought by its
own employeas against the County and for that purpoese only the City speciically waives,
as 10 thie County only. any Immunity under the Warker's Compensatian Act, RCW Title
S1:and City recognizes thal this waiver was the subject of mulual negetiation and
spedifically entered into pursuant to the provision of RCW 4.24.115.

7.3 In the event the County incurs attorney's fees, costs or ather legal sxpenses fo enlorce
provisions of this section against the City. all such reasonable fégs, casts, and axpenses
shall be recoverable by the County.

7.4 This AGREEMENT shall be interpreted in accordiinge with the faws of the Stals ol
Washinglon in effect an the date of execulion of this AGREEMENT. The Superior Coult
of King County, Washington shall have exclusive jurisdiclion and venue aver any legal
sction arising under this AGREEMENT,

7.5 The provisions of this Section 7 shalf survive any expiration ar lerminatian of this
AGREEMENT.

8.1 During the progress of the design and eonstruction of all impravemenis covered by this
AGREEMENT and {or a period not less than three (3) years from the date of complation
of all impravements, récords.and accounts pertaining to the work of this AGREEMENT
and accournting therefore are to be kept available Tor inspection and audit by’
fepreseniatives'of the parfies. Capies-of the récords shall be furnished upon réquast and
shall be: malutained in-accordance with a work order accounting procedure prescribed by
the Slate Auditor’s Office, ‘

SECTION 9. TERM OF AGREEMENT
This AGREEMENT shall take ffect upon execution by both partiss and shail expire on Decumber

30, 2009, unless-extended by mutual agreement.of the Parties or unless terminated in
accordance with the provisions of Sections 10:of this AGREEMENT.

SECTION 10. TERMINATION

10.1  The County may terminate this AGREEMENT if the Cily has not awarded a contract o
construct the Project by December 31, 2007. 1f the County exercises this aption, iwill not
owe the City any portion of the $400,000 payment identified in Sectien 3.above. If the-
County exercises this option, it will pravide writtén netice of such termination. via-certified
mail to the City nol less than thifty (30) days prior to the effective date of termination,

102 Either party may terminate this AGREEMENT for cause in the event Ihat the other paity
fails 1o cure a maleial breach of this AGREEMENT within ten {10 days after witten
Atlachment 1
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halice of such breach has been provided by the non-breaching party. which notice st
be provided st least ten (10) days in-advance of the effective date of the termination:

10:3  Failure by either party to require fuli and tirmely performance of any provision of this
AGREEMENT al.any fime shall not waive ar reduce tha right o tnsist upon camplets and
{imely-performance of such grovision of any-ather provigion thersaftar,

SECTION 11. EE}E&TEFK}AT{QN OF CONTACTS AT CITY AND COUNTY

All official communicalions cancarming this AGREEMENT should be directed 1o the
Tollowing pariies;

Gity: County:
Eddie Low Franco
City Engineser , Fernandes
City of Bothal! Public Works Dept. Transportation Planner iit
18305 101" Avenue N.E, King County Deptof Transportation
Bothell: WA 98028 201 8 Jackson Sireet, MS KSC-TH-0411

Seattle, WA 98104

Any changes in agency contacts from those neled above must be commuriicated In
wiiting 1o the other party,

SECTION 12. ENTIRE AGREEMENT

This AGREEMENT containsall terms, conditions and provisions agreed upon by (he
pariies hereto, and shall nol be modilied except by written amendment. Such
amendments may be made 16 this AGREEMENT withii the previously approved budget
or other applicable authority for and an behall of the County by its General Manager of
the Transit Division or designee, and fer and on behalf-of the City of Bothell by its City
Manager of designes.

SECTION 13, SEVERABILITY
If any provision of ihis AGREEMENT is held invalid by.a court of vampetent jurisdicton,
tfie remainder of the AGREEMENT shall not be affected thereby if such reémainder would

then continue-to serve ifie purpases and objectives ariginally contemplated by the -
Partles, -
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Exhibit A

SR 522/Bothell Highway at §6" Avenue Nartheast
City of Bothell, Waghington

The County capirilution far this projact is as follows:
TASK BUDGET
Task 1. Bus Zone and Shelter improvemants $100,000

County contribulion te suppert the construction of shelter foatings, conduit runs
and handholds for power o shelters, siriping of bus zones, and installation of
adiacunt pedestrian street lighting.

Task 2: Trensit Signal Priority Related Improvements : $100,000

County contribution te suppert the supply and installation af conduit frony the
reader cabinet to iransit priority request generator finks; .and conduit for
phone-drop to the traffic controlier at SR 522 and 98" Avenue NE. Counly
contribution to support installation of cendult to house powsr supply to
readers. Coupty contribution to support the purchase and installation of a
traf! ic contrallar that suppotts transit priority at the intersection of SR 522 and
96" Avenue NE.

Task 3: Purchase of Trarisit Priority Request Equipment $20,000

County cost for purchase of iransit pricrity request equipment for one (1)
intersection, to be supplied {o City for installation
Task-4: Transit Signal Priority Operation Plan $10,000

County cost forit's consultant to develop a transit signal priarity operational
plan, per Section 3.3,

Task 5: Transit Signal Priority System Integration $10,000

Cc:uﬂty cost far Lt‘s trafﬁc mnsu&ant %Q prawde syslem mtegratam sewmes

ey

assrsfanee in wmng, f:ant“ gumiafm ‘shd iestmg of. ﬁ]e it’&nhﬁ_ stgnal amrlw
;3?3‘3!’5’&

Task 8: General Street and Pedestrian Improvements $160,000
County contribution to suppert censtruction of street réchannelization,

northbound and southbound BAT fanes, curb, gutter, sidewalks, curb
ramips, and pedestrian crosswalk.

TOTAL COUNTY-CONTRIBUTION . $400,000
Altachment 1
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EXHIBIT B

BASIC TRAFFIC CONTROLLER TSP FUNCTIOMNALITY

Tratfic signal conlroliershall provide a lew priodty/TSP routine with the following oharacieristies,

TSP Operation
Twio types:ol TSP operation shall be provided during both “Free” and "Coordinated” modas.

#

TEP oparalion diting "Free” operation shail incrense the green tme providad 16 transit
phasels and decraase the green time to the nan-fransit phase/s withoul intariupting the
normal phase sequence,

TSP operation during coorgination shall increase the green time provided to wansit phasels
and decrense the green fime 1o the non-ransit phiase/s withaut advarse impact lo sigral
caardination,

Controller Input/Output
Required;

+

+

+

The contralier must-be capable of accepling 2 minimum of four Transit Prianty Request {TRR)
inpuis.

Centroller inputs must be able lo accept a TPR ia the form of either:

1) a 24 volt pulsing input at & frequency of 8.25Hertz {+- 0.02 Hedz) or

2)  asleady 24 velt inpat

Cantroller Inputs using the 8.25 Mz pulsing method must share the preempt ping

Controlles inputs using ihe 24 volt steady input must be mappatle Inputs

TEP Operation shall be terminated upon release of TRR input

Oplienal

+ TSP Active Output Fin activated upon servicing & TSP request

TSP Functional Features

4

L 2

+

* * & &

TPR controller iiputs shail be programmabie to allow one or more phases to besslected For
privrity tréatment,

Any phase or compalible.phase pair shall be programmable as the TSP phase(s)

Provide capability 1o extend green intervals for the priotity phase(s] (programmable by times

widay )

Provide-capability to-shorten green displays using programmable minimum phase duration for
nar-priofity phases.{programmable by ime-of-day )

Provide capability 1o retain normal vehicle and pedeslrian clearance intervals. (programimatile
by time-of-day ) ‘ S o
Provide capabllity to serve all signal phases without changing phase sequencing.

Provide tansition back from priotity mode that retaing cogrdination. '

Provide override of priofity Input upon conflicting high-priority {emergency vehiclelcall,
Provide timer that prohibits the re-service of 3 priority treatment, {programmabis by time-of-
day.)

Attachment 1
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refarsnce 1o \he selected dialfspiivoftsal inaffect,

-Oplipnat

Provide delay timer thal delays acting on the TPR.input {(programmable by Ume-af-day |
Provide-lecking detection of TPR input, with release of lock upon:serving prisrity phase
Provide capability to-operate during main steeet walk rest oparation

Provide & minimum of four (4) TSP Alternate Split Plans/TPR Input

During traffic respotisive mode, the TSP plan selected shall-gise be adjustable thraugh

«  Frovide a progranunatile Maximum Timeout feature thal would ignore a TRR inpul of up

to 255 seconds.

v Provide capability to inhibit TSP when coardingtion active but not n gyne (Inhiblt during

ofiset seeking)

Controller Front Panel Features
+ Priortly Lbogs avallable at conlroliar
+ Front panef indicator during pricrity active routine

Cplional )

+ Help-Sereen available for TSP sallings

4+ Front panel Display shows impact on Splits
+ Upload/Dowrload Sellings Through Laplop

Central Fealuras

Required:

+ Prionty Logs available st caatral

+  Upleat/Download TSP Selfings settings through central

Oplignal o
+ Display stiows impact of TSP aperation on Splits

Atlachment 1
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EXHIBIT C

Transit Priority Request equipmenit
provided by the County

Transit Priority Request Equipment  |Quantity
Reader Assembly - 1
Yagi antenna {including pole

..... — —_— ——

'TSPinterface Panel B B
‘Transit Priority Request ( Generamr L1

Attachment 1
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IN WITNESS WHEREOF, the parties heretc have executed this AGREEMENT
this ___day of 2004,

The City of Bothell
By Wl | | 1305
Date
City of Bothell
King County
By Mun M o 2| os
Kevin Desmend, Ganeral Manager Date
sit E)ms fon

King Gounty Metre ia'i
ATTEST/AUTHENTICATED:

\\\\ﬁ:&“‘*—’“‘“‘—- s y)\ o
Joanne-Trudel, City Clerk

[~3108

Approved As To Form:

Michael Weight, Gity Atiorne%

Attachment 1
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MEMORANDUM OF UNDERSTANDING
ESTABLISHING A COOPERATIVE RELRT!GNS&&IP BETWEEN THE
CENTRAL PUGET SOUND REGIONAY, TRANSIT AUTHORITY
ANDTHE CITY OF BOTHELL

THIS Memorandum of Understanding is made this A? JN’! A& dayof B/x/ ;
2004 between the Central Puget Sound Regional Transit Authority (hercmaﬁep{efemd
to as “SOUND TRANSIT”) and the City of Bothell, a municipal corporation ( “Bothell"
or “City™").

RECITALS

WHEREAS, Sound Transit is & governmental entity vested with all powers necessary to
implement a high capacity transportation system within its boundaries in King, Pierce,
and Snohomish Counties as provided in RCW Chs. 81.104 and 81.112;

WHEREAS, the City isa municipal corporation with powers to provide public
improvements within its jurisdiction;

WHEREAS, Sound Transit is authorized by the voters to implement Sound Move, 4 plan
for regional high-capacity transit, which includes new facilities and services inctude in
part Regional Express Bus and HOV Systems-- new regional bus routes op erating
predominately on the state’s high-occup mo)wel'ncl{s lanes; the construction of special
HOV aceess ramps to the freeway HOV-lane nctwor%, and numerous transit facilities
such as transit centers and park and nde lots.

WHEREAS Sound Transit and the City récognize the need to collaborate on the design
and development of transit improvements to effectively and efficiently provide bus
service to the City of Bothell and the surrounding area;

WHEREAS, constructing and operating transit improvements within the region is a
complex task, requiring maximum coopcratlon and efficient utilization of resources
between the partics, and the parties recognize the efficiencies and economies inhererit in
jointly designing and constructing the transit improvements funded by Sound Transit
contemporaneously with general purpose improvements funded by the City.

WHEREAS, Sound Transit and the City are parties to a Memorandum of Agreement
(“MOA") dated June 5, 2002, which governs the allocation of responsibilities between
the parties for the preliminary design, engineering, and-environmental documentation of
potential sites for transit-related improvements in the Bothell area,

WHEREHAS, the City desires to serve as the lead agency. for the design, environmental

review and construction of certain proposed SR 522 HOV BEnhancéments within the
City’s jurisdiction.

Bothell MOU for cooperative funding_5-18-04_rev6.doc 1



WHEREAS, the proposed preferred alternative for these SR 522 HOV Enhancements,
the, arca along SR 522 near 96th Avenue (Wayne Curve), is supported by the City
Council and éndorsed by the Washington State Department of Transportation, King
Cc:untg,r Metro and Sound Transit Executive Advisory Cominittee (EAC).

WREREAS, SOUND TRANSIT and the City will consider additional spot improvements
that could potentially benefit traffic mobility.

NOW THEREFQRE, in consideration of the above premises, the parties wish to enter
into this Memorandum of Understanding to provide for the following principles and
purposes to be adopted in a proposed future Interlocal funding agreement (ILA or
Interlocal Agreement) to be executed by the parties for the proposed SR 522 HOV
-enhancements.

1. PURPOSE

The purpose of this Memorandum of Understanding is to outline the scope, schedule and
budget fora proposed ILA that would provide forjoint funding and City construction of
the four (4) remaining phases of work for certain proposed SR 522 HOV enhancements
within the City’s jurisdiction. These proposed SR 522 HOV enhancements would be
located along SR.522 near 5'6t Avenue (Wayne Curve), as described more fully herein
(the “Project™).

These four phases include:

« Final Design (60%, 90%, 100%; Information for Bid (JEB), Plans, Specifications
and Estimates & bidding phase)

« ROW

= Construction Management

« Construction

2. GENERAL FUNDING APPROACH

The parties desire to establish the maximum amount of the possible Sound Transit
funding contributions for transit improvements to be constructed by Bothell for the
remaining four (4) phases of work in the Project.

For the remaining four (4) phases, the total Project cost is anticipated to be $12,082,000
with a 64% transit share and & 36% City share. Sound Transit funding would be provided
for the transit elements of this proposed Project would be addressed under the proposed
Interlocal Agreement.

The parties anticipate that Sound Transit's funding contribution would be provided in
phases through an authorization for disbursement under ah Interlocal Agreemient. An

Bothell MOU for cooperative funding 5-18-04_revé.doo 5



anthorization for disbursement would be issued for each phase of the Project by Sound
Transit upon City Council and Sound Transit Boa:d authorization of matching funding
for each of the phases of work. The City approval of match funds through Council
action or a commitment for matching funds from another source is a condition precedent
to the Sound Transit disbursement of funds under an Interlocal Agreement for each phase.
of the work.

The parties anticipate that the negotiation and execution of an Intetlocal Agreement for
Sound Transit's funding and the finding would proceed as follows:

« lstQuarter 2005: Bxecute ILA for the four phases

«  1stQuarter 2005; Execute an authorization for disbursement under the TLA for
Final Design and ROW phase

e st Quarter 2007: Execute an authorization for disbursement under the ILA. for
Construction Management and Construction

3, ANTICIPATED SCOPE AND SCHEDULE

The proposed project would be located within the Bothell City limits, along SR 522 near
96 Ave (Wayne Curve),

This Project would design and build general purpose and transit elements, which would
enhance traffic flow along SR 522, This Project has' quanufiable benefits to transit in
improving transit access, specd and reliability. Ultimately, the improvements would
address overall transit benefit connectivity along SR 522 between Lake Forest Park and
Bothell.

More specnﬁcaliy, the project is located along SR 522 Wayne Curve Area at the 96th
Street Intersection.  The scope includes construction of a north transit queue by-pass
lane, south transit lane/right turn lane, signal improvements (including TSP), additional
left tumn lane, sidewalk, curb/gutter/plantings, 96th Avenue improvements, north
retaining wall, south retaining wall, urban amenities and illamination.

Sound Transit weuld receive for its funding contribution the following transit elements:
Final design, ROW and construction of:
s Exclusive transit by-pass lanes on WB SR 522 through the 96th Street
« Trensit lane accommodating a right turn general-purpose movements on EB SR
522 through the 96th Street Initerchange.
Transit Signal Priority on the SR 522/96th Street Interchange.

« City of Bothell approved Spot Improvements
- Sidewalk improvemerits

The proposed Project schedule is:
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Pinal Design:  1st Quarter 2005 — 2nd Quarter 2007 ( 21 months)
ROW: 3rd Quarter 2005 ~ [st quarter 2007 ( 14 months)
Bid/Award: st Quarter 2007 (2 months)

Construction: 1st Quarter 2007 — 3rd Quarter 2008 (19 months)
Close Out: 3rd Quarter 2008 ~4th Quarter 2008 (6 months)

4. FUNDING

Sound Transit would seek Board budget authorization to fund 64% of the total Project
costs with a not to exceed amount of $7,736,000. This percentage of the total costs
represents the percentage of the transit elements in the Project;

Bothell would be the lead agency and would fund the remaining costs of final design,
right of way acquisition; construction management and construction. Bothell's funding
responsibility would be 36% of the total Project costs, or an estimated §4, 346,000, as
well as any costs in excess of $4,346 ,000; including WSDOT"s project administration, as
identified in the Local Agency Guidelines (LAG) Manual.

Additionally, the ILA would set forth the following principles regarding expenditure of
funds and project management:

+ Anycostsavings would be a prorata share of the percent split as identified in
Section 2 General Funding Approach.

s The City would have the option to reduce the scope of the Project’s for general
p_u_rpos'e improvements it_"the required match funds exceed $4,346,000, so long as
the integrity of the transit benefits are kept.

s+ Allow reimbursement flexibility between phases. For examplc, offsetting
increased cost from ROW and Final Design with cost savings from construction
management and construction. Offsetting when used should preserve Sound
Transit’s 64% contribution limit and not exceed its total capped contribution
amount of $7,736,000 when the Project is completed.

5. ‘SOUND TRANSIT PROJECT PARTICIPATION
Sound Transit may perform the following under the Interlocal Agreement:

+ Provide to Bothell comments on the 60%, 90%, 100% & IFB plans upon receipt
of the plans

» Provide review of the Final Design and ROW review

« Provide cocrdination with Construction management review staff

« Prior to each phase (Final design, ROW and construction oommencement),
authonzc dxsbumament of the Sound Transit contribution ipon receiving written
‘notice of Council action-authorizing matching City finds or certification that a
‘matching funding commitment has been obtained by the City from another
source.
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»  Process the City’s invoices and reimbursement at no more than one a month.
6. CITY OF BOTHELL RESPONSIBILITIES FOR PROJECT COMPLETION

The Parties agree that Bothell would assume all respon51h1!1ty to cause the Project to be
‘completed as the lead agency and would perform all design and construction work for the
completion of all remaining phases of work, including negotiating and managing all
WSDOT contracts for-construction of the Project.

Additionally, Bothell would provide matching funds equaling 36% of the total Project
cost, an estimated $4,346,000, as well as costs in excess of $4,346,000. If the total
PI‘O_]EGt costs exceed the available matching funding from the City or other sources, the
City would have the option to reduce the scope of the general purpose mlprovcmcnts but
‘not the trarigit elements. Bothell would proceed with Final design, ROW and
constructxon, after the satisfactory completion of environmental review when the funding
1is approved by its. City Council for each of the four phases and upon Sound Transit’s
‘authorization for disbursement of Sound Transit's contribution

Bothell’s proposed responsibilities for project completion pursuant to an ILA aremore
‘specifically déscribed below,

A. Finsl Design Phase

The City upon recetving written notification that the Sound Transit Board has authorized
an Interlocal Agreement for the funding of the Project’s transit elements and after City
Counci) approval of the same Interlocal Agreement would commence the following
activities:

« Coniplete final design including WSDOT’s administration requirements, as
identified in the Local Agency Guidelines Manual.

« Respond to Sound Transit comments with the City’s resolutions on plans and
téchnical memoranda within two weeks of receipt by the City

+ Provide a hard copy and electronic copy of the 60%, 90%, 100% and Information

for Bid (IFB) submittal including the engineer’s estimates to Sound Transit.

Processing of Monthly pay applications by the Consultant.

Provide monthly invoices 1o Sound Transit for transit related element costs.

Provide Monthly status reports and earned value reports to Sound Transit.

Provide Day to day management of the bidding phase including collection,

distribution and responses to request for information, bid openings and bid

evaluations.

s & & »

Sound Transit upon receiving authorization from the Sound Transit Board would execute
an authorization for disbursement under the Interlocal Agreement to provide the first
contribution for the agreed Wpon percentage of the project cost, as identified in the
General Financial Approach.
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Within two weeks of receipt of the plans Sound Transit would review and submit to the
Clity its commerits on 2 hard copy and electronic copy of the 60%, 90%, 100% and IFB.
submittal iricluding the engineers estimates. Sound Transit would provide an electronic
comment form, which would be used during the comment and response petiod.

B. Environmental Review and Permitting

The City will complete all necessary environmental review as provided for in the MOA
before the City or Sound Transit make a final decision on whether to proceed with the
implementation of the proposed Project. Thereafter, the City would be solely responsible
for obtaining all permits for the proposed Project. The Project improvements that are
located within City of Bothell right-of-way would be permitted in accordance with City
of Bothell guidelines and regulations. Bothell would establish the most expeditious
strategy for completing all necessary perrits and approvals required for those Project
elements located within City of Bothell right-of-way, subject to its land use and
environmental requirements.

The Project improvements that are located within State right of way would be permitted
in-accordance with State regulations and procedures in effect,

C. TReal Estate Acquisition

Bothell would acquire and assume ownership of the real-estate actions associated with
the Project. Bothell would be responsible for 1denhfymg and acqul ring the parcels
required for this Project. Sound Transit will provide staff review of sarveys for proposed
real estate acquisitions, if requested by the City.  Bothell would assime ‘ownership of
all properties acquired for the Project or will convey ownership of Project related parcel
to the State.

D, Utility Relocation

Bothell would be responsible for cansing all utilities in the public right of way to be
relocated as necessary for the construction all Project improvements and Bothell would
coordinate with the State to cause relocation of utilities in the right of way under state
jurisdiction as necessary for the construction of the Project improvernents.

E. Construction Management

Bothell would be responsible for the construction of all Project improvements with a
scheduled close out by 4th Quarter 2008.

The City’s responsibilities for construction management include tracking of day to day
issues, change orders, request for information, claims/disputes, supplemental agrecments
and correspondence.
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The City would provide to Sound Transit the following during constniction:

+ Monthly stafus reports 2 and eamned value reports..

» Processing of Monthly pay applwatmns as submitted by the Confractor..

« Monthly invoices to Sound Transit for transit related: slement cosfs..

» Hard copy (& electronic if available) Conformed set (for construction) and as-
builts (after construction) plans, specifications (complete set) and estimatés.

Sound Transit would provide to the City the following during construction:

v Processing of the City's invoices and reimblrsement at no more than one &
month;

7.  General Terms of Interlocal Agreement

The: proposed lLA would contain general yroWsmns including thase relating to mutial
mdmuuﬁcmon insurance, dlspute yesolation, and venue, 45 approprite: and. necessary.

8. Preserving Sound Transit’s Investment

The Interlocal Agreement would provide for the long term operation and maintenanee of
the Project’s transit elements by the City. The transit elements would be dedicated for
transit use for the useful life of the: improvements. The City would conisult with and
obtain approval from Sound Transit prior 10 any change: tothe operafmg charact&nsncs of
the-transit elements, The Interlocal Agreemant would provide a mechanism for Sound
Transit's investment using a straight line depréciated formulaif the transit improvements
are changed from transit to general purpose use.

§. Cooperation
Both parties acknowledge that the sucoess of the regional transportation program r&qu,lzes

théir willingness 16 work collaboratively to achieve the goals and objectives drticulated in
this agreement,
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P W TNESS WHEREOR, the Parties herdto héreby agre o the térms ad vonditions of
ihie NMemorandum of Thnderstanding, as of the date firshowniten above:

fror thie ity of Botheli. For ‘mund rr‘m)n
O
S5 _“11&*’f- s -J”' it
l’\- \ir'i Wiy J\I (}L drﬂr\ﬂ - (S }:}1’_- r ”01“ t_;u-]
Fitde Intean: Urby Manager \ lzl ;g el Executive Oflices
ﬂ.npmv ~¢1 ay ﬂ !-(mn Apprw'\'e:‘. As 1o Furm
o i) 77

:@,,M ﬁ'« e fft—
By f‘hurt,ﬂ 'u*k\nn

Title: Souned§ uu;)u Legal
Covmsel

,,x /9” G A

gl By By Micaael Weipht
Title Bothell City Attors

ATTEST:

i T e .
BOTHELL GITY CLERK

Bothell MOLU fur cooperative funding_5-18-04_revh.doc 4



February 9, 2005

Washington State Department of Transportation
Sno/King Design Office

Attn: Bruce Nebitt

401 — 2 Avenue South, Suite 300

Seattle; WA 98104 '

RE: ATTACHMENT (o Lettor of Understanding — SR 522 Hot Mix Asphiait Overlay,
Milepost 8.1 0 9:59 |

Dear Bruge:

Please find-enclosed the atigchnient 1o-the fully exetuted Ietter of understanding between
the City-of Bothell and the Washingt ate-Dept of Transpertation for supplemental

finding for the SR 522 Phase wﬁmm Curve Improvement project for your records.

The enclosed attachment was inadvertently excluded from the 2-page letter of
understanding that was mailed to your attention by mie in 4 letter dated Janudry 21, 2005. 1
have also enclosed a copy of the letter of understanding for your reference in the hopes that
this may help make it easier to locate'so tha this attachment can be added to the file along
with your original lelter of understanding.,

T apologize for this-inconvenience, H‘ycru haveany questions 6r congerns, please fes] fide
lo-coiitact mg.

Thank you sincerely,

e

Stndra Lewis _
Senior Office Specialist
City Clerk Division
City of Bothell

Enclosure:

ce:  Gary Sund, Public Works

Proféssiotalism « Respect « Innovation « D : JETe S R b iy

‘_.',Itig--adminlsﬁtatfon_ - Community Dev. & Public Works  Fire and E:M& ; SR ourt
18305 101* Avenue NE 9654 NE 182 Stroet SRAORMGTRRYCIUL NE 10116 NE 1834 Street
Bothell, WA 98011 Bathell, WA 98011 othell, WA 98t oth A 980!

(425) 486:3256 (425) d56.8152 (425) 4861678 (425) 486.1254 (A25) dez-5587
Fax: 486-2434 ax: 4862489 Fax: 486-4556 Fax: 487-0650 ax: 488-3052
vieww.cl.bothell.ywa,us: ' '




WIN AS2210B
"PIN 1522178
SR 522 Corridor Improvement in Bothell City Limits

ATTACHMENT

HMA OVERLAY, STA. 416420 TO STA. 452426
' MP BT TO MIE 959

LENGTH = 360¢ 11

TOTAL LANEMILES = 3.60

10-8ep-(d

WIDTH = 5.3 LANES

CONSTRUCTION SUBTOTAL = $327,542.00

SALES TAX @ 866 %= $28.365.14
CONSTRUCTION ENGINEERING @ 4% = $19,827.00

CONTINGENCIES @4 % = $14,236.20

CONSTRUCTION. TOTAL =~ '3419.970.42

PRELIMINARY. ENGINBERING @ 0 % OF CONSTRUCTION SUBTOTAL = 30,00

TOTAL ESTIMATE FOR HMA OVERLAY:=  $415,970.42

COST PER LANE MILE;

380 LANE MILES

§

SAY wom - $420000.00

G668 PER LANE MILE

UNIT

ITEM NAME: UNIT  PRICE  QUANTILY  TOTAL
PREFARATION _ T
MOBILEZATION LS $24,300.00 I §24,300.00)
PLANING ASPHALT CONC. PAVEMENT SY SEO0 B3N $50,480.00
REMOVING ASPHALT CONC. PAYEMENT sy 12,00 640 $7.680.00
SURFACING

CSBEC “TON $38.00 150 S$5.700.16
ASPHALT CONCRETE PAVEMENT _

CRACK SEALING EST  $3.000.00 | $3.0000:00
HMA FOR PRELEVELING CL. U2 IN: PG 64.22 TON $3800 1080 $41,040,00
HMA FOR PAVEMENT REPAIR CL, /2N, PG 64-22 TON $75.000 280 $21.000.00
HMA CL. /2 IN, 1'G 64-22 TON. $38.00 2380 $90,440,00
JOB MIX COMPLIANCE PRICE ADJUSTMENT: CALC  $2,700.00 1 $2,700.00
COMPACTION PRICE ADJUSTMENT CALC 5150000 I $1.500.00
EROSION CONTROL AND PLANTING

BSC LBAD DAY $50.00 20 $1000.00
STREET CLEANING HR, S60.00 40 $2:400.641
INLET PROTECTION EACH $30.00 I $4B0.00
TUMORARY WATER POLLUTION/EROSION CONTROL. BST. $2,00040 1 $2000.00
TRAFFIC .

TYPE C PRECAST TRAFFIC CURD LF SI000 200 $2,000.0%)
_FORCE ACCOUNT REPAIR TMA DOL 5200 1 5200
TRAFFIC. CONTROL SUPERVISOR HR. $40.00 40 S 15600.00
TRAFFIC CONTROL LABOR KR SI600 370 SUL520.00
TRAFFIC CONTROL VEHICLE' DAY sd5.00 20 $900.00
TEMPORARY TRAFFIC CONTROL DEVICES s S1,001.0) I $1.00.00
TRUCK MOUN‘!‘BD IMPFACT ATTENUATOR EACH  $3.000.10 2 SHA0000
OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR 1R 33000 320 59.600.00
PAINT LINE IF B30 L9RG0 594000
PLASTIC CROSSWALK LINE Si 200 720 $1.440.00
TLASTIC TRAFFIC ARROW EACH $70.00 10 £700.00
PLASTIC DRAINANGE MARKING BACH $15.00 i '$660.00
LOOP REFLACEMENT TYPE R1 EACH $400.00 2 SB00,00
TEMPORARY PAVEMENT MARKING L $0.05 7200 $1.080.00
SEQUENTIAL ARROMW SIGN HR $1.00 160 $1120.00
CONSTRUCTION SIGNS CLASS A SF $20.00 128 §2,560.00
OTHER ITEMS .

ROADWAY SURVEYING 1S S10.000.00 | $10.000,00
ADIUST MONUMENT CASE AND COVER EACH $150.00 2 $300.00
ADJUST MANHOLE EACH S200.00 28 5560000
ADJUST.CATCH BASIN EACH S200.00 16 $3.200.00
ADJUST VALVE BOX BACH “$200.00 4] $3.400.00
ADJUST JUNCTION BOX EACH $200.00 12 $2.400,00
SPCC PLAN (B S2.000.00 1 S2L0000
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RE: Letter of Understanding
SROAZZ, HMA Ovorlay, Milepost 8.99 1o Milopost .59

September 14, 2004

Discussions between the State ol Washingion Depariment ol Transportation (WS Y1) annd
the City of Bothel) (CITY) have resulted i the following Leter ol Understanding (1LOUY,

All parties agree that the (ollowing conditions, abligatuans, and requiremeents shill apply, aned
thar cach party shall be baund by the following:

Project Deseription
The existing pavement between milepost 8 99 and milepost 9.59 will be rehabilitated with an
LIMA overlay. This projeet mchudes other items such as tralfic contiol and satety work related

L puvement rehabilitation work, An itemizéd estimate is attached.

The project conslruchion gos| estimate 1 $420,000. This estimate does nat snelude preliminary
engineering. Plan sheels that were developed by WSDO'T are attached.

WSDOT Respousibilities

WSDO'T is.committed Lo provide $420.000 for the construction ol'the HMA overlay and
related safely work, contingent on Federal Safcty Funds availability.

CITY Responsibilities

The CITY will act as lead agency for the ineerporating this work into their design, and for the
construelion of the projeet. The CITY is alsoresponsible for the ADA Aceussible Facilities
requirements that are included in the WSDOI"'s Design Marnual supplement cffective 6/29/04.

A Participating Agrecmen! i)l be prepared with the CITY o transter WSDO'1 construction
funds to e CITY. The City will he responsible for the preliminary engincering design and
any project cost overrups direetly related (o the construction of the IHMA overlay:



By:signing the spaces-providod below, the CITY and WSDOT acknowledge and goresia the
teris and comimitments outlined above.

“grieurenes by Conuurrenty by,

sl Mm@

lhmw Qtseapo

il Vicek, b1, g A .
¥ Citw "fn RECRALAN |
Assistarit Regional Adminisirsor ‘ o ormaer
Sijeking Arey City of Bothelt
l‘mtc_f%’%’;}’ o Dae____[-{%05 -
rek
Fnclosue
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